

PROJECT TITLE

Meaningful and describing title of project (max. 150 characters)

TOPIC

(a) Understanding SOC sequestration (stabilization, storage and persistence)

PROJECT DURATION

36 Months (02 / 2022 to 01 / 2025)

TOTAL REQUESTED FUNDING

227000 €

TOTAL COSTS

237000 €

CONSORTIUM

P 1	Mrs Jenny Smith University ABC Dept. XYZ	street name, 123, 12345 Anytown Germany	u.ziegler@fz-juelich.de Tel.: 0049 12345678 Mobile: 0049 135798642 Fax: 0049 87654321 https://ejp-soil.ptj.de
P 2	Prof Tom Smith Research Institute ABC	main street 123, 12345 Anytown United Kingdom	u.ziegler@fz-juelich.de Tel.: 0031 98765 Mobile: 0031 123457 Fax: 0031 178455328
P 3	Ms Julien Bradon University Anytown Dept. 12	main street 34, 456784 Anytown France	u.ziegler@fz-juelich.de Tel.: 0033 142856 Mobile: 0033 13463 Fax: 0033 13463

KEYWORDS

Supplementary keywords

suitable and common keywords (max. 5 keywords)

PROJECT SUMMARY

Please provide a short summary of your project. This summary may be used for communication and dissemination activities in case your project is recommended for funding. Please make sure that it is publishable. (max. 4,000 characters incl. spaces)

A summary is mandatory for the pre-registration phase of this call.

The deadline for the pre-registration is the 25th June 2021, 13:00 CET (Berlin time, Germany)



EJP SOIL
European Joint Programme

SCIENTIFIC EXCELLENCE

This part shall reflect the scientific excellence of the project. Please use the following structure:

- > Objectives
- > State of the art
- > Concept and approach
- > Ambition
- > Added value for transitional research and innovations

RELEVANCE AND IMPACT

This part shall reflect the relevance and impact of the project. Please use the following structure:

- > Relevance to the call scope and main objectives of EJP SOIL
- > Expected impacts
- > Measure to maximise impact
- > Dissemination and Communication activities and exploitation of results

IMPLEMENTATION

This part shall reflect the implementation of the project. Please describe the work flow and management structure within the consortium (organigram is recommended). The related work plan shall be uploaded as separate file in section WORK PLAN of this tool. Please do not copy the work plan but reference the work plan if appropriate.

ETHICAL COMPLIANCE

Selection options	yes
--------------------------	-----

If yes, please describe:

If yes, please provide the ethics self-assessment of any aspect of the proposal that could possibly raise societal concerns or ethical issues as indicated in section 9.5 of the Call Announcement. Proposals may be rejected from funding on ethical grounds, if they do not comply with European and/or National/Regional Legislation.

Furthermore, the full implementation of the 3R (reduction, replacement, refinement) principles in any research project using animals is required.

FINANCES

Requested funding [in k€]

Organisation name	Personnel	Travel	Consumables / Equipment	Subcontracts	Requested Funding	Total Own Contribution	Total Costs
University ABC	50	3	20	1	75	0	75
Overhead	1	0	0	0			
Research Institute ABC	25	3	5	0	33	10	43
Overhead	0	0	0	0			
University Anytown	45	2	60	12	119	0	119
Overhead	0	0	0	0			
TOTAL	121	8	85	13	227	10	237

1 k€ = 1000 €

Own contribution [in k€]

Organisation name	Personnel	Travel	Consumables / Equipment	Subcontracts	Total Own Contribution
University ABC	0	0	0	0	0
Research Institute ABC	2	3	5	0	10
University Anytown	0	0	0	0	0
TOTAL	2	3	5	0	10

1 k€ = 1000 €

PARTNER DATA

Partner 1 (Consortium Coordinator): University ABC

FINANCE COMMENTS

Personnel	3 PM for 1 PhD (10,000 €) 2 PM for 1 researcher (15,000 €)
Travel	2 internal project meetings, 2 days, meetings will take place most likely in Germany and France, 2 participant (1,000 €) mid- and end-term meeting, 2 days, place of meetings is not known yet, 1 participant (4,000 €)
Consumables / Equipment	laboratory Equipment - pipettes (1,000 €)
Subcontracts	

TEAMMEMBER

Title	Mr
Email address	j.smith@university.de
First name	John
Family name	Smith
Phone number	123456789
Function	PhD student

Title	Dr
Email address	t.miller@university.de
First name	Tom
Family name	Miller
Phone number	87654321
Function	Leader of Department XYZ

TASK(S)

Please describe your task(s) in this project (max. 2,500 characters incl. spaces).

LITERATURE REFERENCES

- John Smith et al
Researches on Soil
Scientific Journal (1), 20 (2021)
<https://ejpsoil.eu/>

FINANCE COMMENTS

Personnel	Post Doc half time position for 36 month (25,000 €)
Travel	2 internal project meetings, 2 days, meetings will take place most likely in Germany and France, 2 participant (1,500 €)
Consumables / Equipment	
Subcontracts	subcontract for Laboratory analyses (4,000 €)

TEAMMEMBER

TASK(S)

Please describe your Task(s) within this Project (max. 2,500 characters incl. spaces).

LITERATURE REFERENCES

FINANCE COMMENTS

Personnel	Technical staff full time position for 36 month (12,000 €)
Travel	2 internal project meetings, 2 days, meetings will take place most likely in Germany and France, 2 participant (1,200 €)
Consumables / Equipment	
Subcontracts	

TEAMMEMBER

TASK(S)

LITERATURE REFERENCES

EVALUATORS

Debby Miller

University of Faketown

Reason for refusal: Debby has been my PhD student from 2010 to 2015

Uploaded pages will be attached at the end of the factsheet:

- CV(s)
- Work plan
- Dissemination and communication plan
- Data Management Plan
- Letter of Commitment(s)
- Literature References

Template Work plan

The work plan must not exceed 20 pages (Arial 11pt, line pitch at least 1.15, allowed file size: 5 MB, PDF file format). Uploading of more than 20 pages is blocked by the online submission system.

The Workplan must contain

- (i) a description of all work packages and
- (ii) a Gantt chart.

It is highly recommended to use templates below.

Please delete this Text box and delete or adapt all blue written text before uploading the Work plan

Work plan

Description of work packages

WP 1	Name of WP				
WP leader	P1	Start month	M1	End month	M6
Partners involved	P1	P2	P3	...	
Person months	1	2.5	0.5	...	
Deliverables	D1.1 (M3) D1.2 (M6) ...		Milestones	M1.1 (M3) ...	
Aim of WP					
Brief description of objectives and interrelations with other WPs					
Description of Tasks					
Task 1.1: <u>Title (Duration in month)</u>					
Task leader and partners involved: Taskleader , partner1, partner2, ...					
Description of task					
Task 1.2: <u>Title (Duration in month)</u>					
Task leader and partners involved: Taskleader , partner1, partner2, ...					
Description of task					
....					
Deliverables					
D1.1: title (Month of deliverable, e.g. M2 = month 2 of the project)					
D1.2: title (M2)					
Milestones					
M1.1: title (M3)					
Risks and mitigation of risks					
Brief description of main risks and their mitigation and plans how to adapt work plan if this risks is experienced.					

